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C b J N C I L  C O M M U N I C A ’ I  I O N  

TO : THf  CITY COUNCIL 
FROM: THE CITY MANAGER’S OFFICE 

COUNCIL MEETING DATE: 
AUGUST 2, 1989 

SUBJECT: AGREEMENT BETWEEN PACIFIC GAS AND ELECTRIC COMPANY AND THE CITY OF LODI 
PROVIDING FOR AN INTERCONNECTION POINT AT THE CITY OF LODI INDUSTRIAL 
SUBSlATION, 5200 EAST SARGENT ROAD 

A copy o f  the proposed agreement i s  on f i l e  i n  the City Clerk 

HJR:jj 
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CITY COUNCIL 

J O H N  R. (Randy) SNIDER, Mayor 
DAVID M. HINCHMAN 

Mayor Pro Tempore 
EV€LYN M. OLSON 
JAMES W. PINKERTON, Jr. 

FREO M. REID 

CITY O F  LODI 
CITY HALL, 221 WEST PINE STREET 

CALL BOX 3006 
LODI, CALIFORNIA 95241-1910 

(209) 334-5634 
TELECOPIFR ; 1209) 333.6795 

August  3 ,  1989 

Mr. Garth Hall 
Manager, Bul  k Power Contracts 
Pacif ic  Gas and Electr ic  Co. 
77 Beale S t r ee t  
San Francisco, CA 94106 

SUBJECT: New Interconnection Point ngreement 

Dear Mr. Hall: 

THOMAS A. PETERSON 
City Manager 

ALICE M REIMCHE 
Ciiy Clerk 

BOB McNATT 
City Attorney 

Attached please find f u l l y  executed copy of the Agreement between 
Pacif ic  Gas and Elec t r ic  Company apd the City o f  Lsidi p r o v i d i n g  an 
interconnection point a t  the City o f  Lodi's indus t r ia l  Substation which 
was approved by the Lodi  City Council a t  i t  Regular Meeting of August 
2, 1989. 

Very t ru ly  yours, 

' Alice M. Reirnche 
City Clerk 

ARM/ j m r 

cc: Henry J .  Rice, E lec t r ic  U t i l i t y  Directcjr 
Robert H. Holm, Finance Director 
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AGREEP4ENT 

BETWEXN 

PACIFIC GAS AND ELT2-C C 0 p " Y  

AND TKE 

CITY OF XDDI 

PROVIDING AN IPJTERCONNECTION POINT 

AT THE CITY OF LQDI'S INDUSTRIAL SUBSTATION 

This Agreement is entered into by Pacific Gas and Electric 

Company, a California corporation (PG&E), and the City of Lodi, 

a California municipal corporation (Lodi). 

PREApIBIlE: 

A. PG&E is engaged, among other things, in the business of 

generating, transmitting and distributing electricity in Northern 

and Central California. 

B, 

supplies electric capacity and energy within its service area. 

Lodi owns and operates an electric distribution system and 

C- Lodi is a member of the Northern California Power Agenr,y 

(NCPA), a public agency created for the primary purpose of 

generating and transmitting electric capacity and energy by a 

joint powers agreement dated July 15, 15613, as amended, entered 

into pursuant to Chapter 5, Division 7, Title 1 of the California 

Government Code, commencing with S e c t i o n  6500, by t h e  Cities of 

Alaineda, Biggs, Gridley, Healdsburg, Lodi, Lompoc, Palo Alto, 
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F, Lodi therefore proposes (a) to construct a new 60 kV 

substation, the "Industrial Substation," (b) to construct or 

cause to construct a new transmission tap line which will connect 

PG&E1s Lockeford-Lodi N o .  2 transmission line to that substation, 

(c) to make certain modifications to its existing 12 kV and 60 
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District and by the Plumas-Sierra Rural Electric Cooperative, an 

associate member. 

D. PG&E and NCPA entered into an Interconnection Agreement 

dated July 29, 1983 (Interconnection Agrecinent), by which PG&E 

agreed to provide transmission service to each NCPA member. The 

Interconnection Agreement provides that the point of 

interconnection between the PG&E electric system and the Lodi 

electric system would be at Lodi's Killelea Substation and that 

electric capacity and energy transmitted to or from Lodi by PG&E 

pursuant to ths Interconnection Agreement would be delivered at I 
that point. 

E. Electric capacity and energy are now delivered by PG&E at 

the Killelea Substa%ion over a single 60 kV circuit to Lodi's 60 

kV bus. Because of load growth experienced by Lodi's electric 

system, additional 60 kV bus capacity is now needed to relieve 

the loading on that bus. Additional substation facilities, 

transmission lines and transmission line modifications are needed 

to enable FG&E to render safe and reliable transmission service 

to Lodi under the terms of the Interconnection Agreement. 
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kV transmission lines, and (d) to pay for certain modifications 

to PG&E's 60 kV transmission lines to accommodate the new 

facilities. 

G ,  PG&E is willing to enter into an agreement providing for the 

new interconnection point to replace the existing interconnection 

point and the other system modifications proposed by Lodi under 

the terms and conditions herein set forth: 

NOW, !t'kEFCEFORE, the Parties hereto agree as 2ollows: 

1. El?GRP,DES OF PGbrE'S EXISTING 60 Ir;v SYSTEM 

PG&E will at its expense construct, operate and maintain all 

upgrades to its existing 60 kV transmission facilities needed to 

enable it to render safe and reliable service to Lodi until 

January 1, 2008. 

1-1- PG&E will utilize Lodi's forecasts for Lodi's load 

growth when developing or revising its plans for upgrades. A 

copy of Lodi's latest forecast for its load growth until January 

3 ,  2008 is attached hereto, marked "Exhibit A . "  Lodi shall 

promptly notify PG&E of any changes in that forecast. 

1-2, A description of the upgrades PG&E is now building 

to satisfy the requirexents of Section 1 of this Agreement and 

an estimate of their costs is attached hereto, marked "Exhibit 

B,O PG&E will update Exhibit B upon completion of those 

upgrades. 

3 
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1.3. In order to insure and enhance the reliability of 

its electric distribution system, Lodi reserves the right io 

serve its load with resources internal to that electric 

distribution system such as cogeneration facilities and 

coxbustion turbines. Lodi shall include in the load growth 

forecasts provided f o r  in Section 1.1 of this Agreement its plans 

f o r  the developnent of such internal resources. PG&E shall not 

charge Lodi any wheeling costs resulting froin the operatipn of 

such internal resources at times when these resources are 

scheduled to serve internal load. 

1.4. Lodi may at any time disconnect its electric system 

from PG&E's electric system. If Lodi should so disconnect its 

electric system prior to January 1, 2008, it will compensate PG&E 

f o r  the cost of the upgrades provided f o r  in Section 1 of this 

Agreement. The amount of such compensation shall be equal to 

PG&Ets actual cost of construction lest; (a) depreciation from the 

date cf completion of the upgrades to the date of disconnection 

calculated in the manner that the California Public Utilities 

Commission calculates depreciation for ratemaking purposes and 

(b) the salvage value o€ the upgrades as of the date of 

disconnection. In additioq, Lodi wi!l reimburse P G & E  for any 

taxes assessed against P G & E  as the result of PG&E's receipt of 

the cornpensation provided pursuant to this Section. 

1.5. P G & E  shall remain connected to Lodi pursuant to this 

Agreement provided that if either the XCPA Interconnectioxi 

i 
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Agreement and/or the WAPA 2948A agreement cease to be applicable, 

PG&E shall be paid f o r  services rendered to Lodi pursuant to a 

filed tariff and/or an agreement to be negotiated and filed with 

the FERC. 

1.6. If Lodi disconnects its electric system from PG&E's 

electric system pursuant to Section 1.4 of th.k Agreement, Lodi 

may thereafter connect its electric system to the electric system 

of any other entity. Lodi shall not remain electrical'y 

connected to PG&E's electric system while Lodi is electrically 

connected with rhe electric system of any other entity without 

PGXrE's advance written consent. Such consent shall not be 

withheld unreasonably. 

1.7. A description of future upgrades PG&E plans to build 

to satisfy the requirements of Section 1 of this Agreement and 

an estirnar-e of their costs is attached hereto, marked **Exhibit 

C". PG&E may change its plans from time to time to accommodate 

changes in Lodi's load growth and current essumptions of both 

parties. PG&E shall involve Lodi in PG&E's planning process and 

will periodically update Exhibit C to reflect such plan changes. 

1.8. If either Party should at any time conclude that 

there is need f o r  a study to determine whether the facilities 

provided for in this Agreement arc sufficiefit to enable PG&E to 

render sa fe  and reliable service to Lodi, it shall serve written 

notice of its conclusion upon the other Party. If PG&E i s s u e s  

or receives such written notice, it s h a l l  conduct such a study 
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id supply Lodi with a copy of that study. Lodi shall have the 

ight to review and comment upon the draft of that study before 

he study is made final. 

. NEW PGbrE SERVICE TO LQDI'S INDUSTRIAL SUBSTATION 

PG&E will construct a new transmission tap line that will 

onnect its Lockeford-Lodi No. 2 line t o  Lodi's new Industrial 

lubstation and will make such modifications to its 60 kV system 

LS are made necessary by the new line. The new transmission tap 

.ine will be built according to PG&E construction standards for 

L15 kV transmission lines. It shall be a wood pole line with 

Lhree phase construction. PG&E will acquire t h e  right-of-way 

needed for the new transmission tap line. Lodi w i l l  compensate 

PG&E for the cost of constructing the new transmission tap l i n e  

and the related modifications to PG&E's 60 kV system and for the  

cost of acquiring the right-of-way needed f o r  the new 

transmission tap line. Lodi will own, operate and maintain the 

new transmission tap line, including the right.-of-way on which 

that line is locsted. 

z . 1 .) A description of the new transmission tap line anc 

of the related modifications referred to in this Section 2 anc 

an estimate of their costs is attached hereto, marked "Exhibii 

D." 

2.2. PG&E will submit its p l a n s  for the new transrnissio, 

tap line and for the modifications referred to in this Sectio 

2 to Lodi for rev iew as Soon as those plans can be developed 

I 
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PG&E shall not comnence construction of the r,ew transmission tap 

line until Lodi has approved the plans for that line. Lodi shall 

review the plans  for the new line promptly and shall have the 

right to modify those plans in any manner it deems appropriate; 

provided, that the modifications shall comply with General Grder  

95 of the California Pubiic Utilities Commission and be 

consistent w i t h  Good Utility Practice. Xf Lodi does mcdify the 

plans, PG&E shall construct the new transmission tap line on the 

basis of t h e  modified plans. PG&E shall design and construct the 

new transmission tap line and the modifications referred to in 

this Section 2 in accordance with Cood Utility Practice as t ha t  

term is defined in this Agreement. 

2.3. PG&E will acquire the right-of-way, subject to i t s  

ability lawfully to do so,  shown on Exhibit E, attached hereto, 

and complete construction of the new transmission tap line and 

the  modifications referred to in this Sectior? 2 on or before May 

15, 1990, which is the date on which Lodi plans to complete 

construction of the Xndustrial Substation so that it may be 

placed in service on June  1, 1990. 

2.4.  Lodi shall pay PG&E, in accordance with Exhibit D, 

advances of payments eqtlal to PG&E’s estimated quarterly costs 

of designing arid constructing the new transmission tap line. 

Exhibit D shall contain a detailed breakdown of costs and a 

payment schedule, both satisfactory to Lodi. Within 120 days 

after conpleticn o f  the construction, PG&E shall pr.-ovjC?e Lodi a 

final accounting of cost associated with the new transmission tap 
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line and of the modifications referred to in this Section 2. A 

subsequent adjustment for right-of-way may be made if such costs 

are not known within 120 days of ccmpletion. Lodi shall have the 

right to review the supporting documents up0.l which the costs are 

determined up to two years after receipt of the final accounting. 

If Lodi believes there are any errors in the determination ol" 

such costs, Lodi shall pay the full amount of such costs and Lodi 

and PG&E shall meet to review the supporting documents and agree 

on the adjustments that may be appropriate. 

2.5. PG&E shall acqoire a l l  right-of-way needed for the 

construction of the new transmission tap line in accordance with 

California Law, exercising the right of. eminent domain i f  

necessary. PG&E shall not offer to, without approval from Lodi, 

pay more for any portion of the needed right-of-way than the 

amount determined by PG&E with Zodi's agreement to be the fair 

.., 

market value of t h a t  portion of t h e  right-of-way. PG&E shall 

include, by assessors parcel number, its costs incurred iI: 

acquiring the needied right-of-way i.n the statements it submits 

to Lodi pursuant to Section 2.4. 

2.6. Lodi agrees to provide PG&E with "joint pole use' 

rights on the new transmission tap line referred to in this 

Section 2 in the event PG&E needs to understring its OWI 

distribution lines on the new transnission tap line; provided, 

that PG&E shall n o t  serve any electric load within Lodi's service 

area except at Lodi's written request. 

c 
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2.7. The Parties understand that the r.2w transmission tap 

i,ne referred to in this Section 2 may need to be included in the 

environmental review that Lodi conducts for its Industrial 

Substation. 

2 . 8 -  When construction of Lodi’s Industrial Substation 

and of the new transmission tap line and the system modifications 

provided for in this Section 2 is complete and those facilities 

are fully capable sf being operated reliably and safely, the 

Industrial Substation shall replace Lcdi’s Killelea Substation 

as the point at which PG&E will supply Lodi with the services 

provided for in the In+-erconnection Agreernent, subje 

acceptance fo,: filing of an amendment of Exhibit A- 

Interconnection Agreement by the Federal Energy R e p  

Commission (FERC) . PG&E shall prompcly seek amendment of Exhibit 
A-4A of the Interconnection Agreement to substitute Indcstrial 

Substation for Lodi’s Kfllelea Substation as the Substation 

Delivery Point for Lodi designated in that exhibit. Not later 

than 45 days after such amendment has been executed and delivered 

by Northern California Power Agency (NCFA) , but not later than 
October 1, 1989, if NCPA does not execute the amendment, PGtE 

shall file such amendment for acceptance by FERC. This change 

of delivery point shall have no effect upon the determination of 

transmission losses provided for in the Interconnection 

Agreement. 

2.9. Upon the payment by Lo6i of all costs required by 

this Agreement f o r  the new transmission tap i i n e  and the 

n 
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associated right-of-way, PG&E shall convey and assign its right, 

title, and interest thereto to Lodi, by such recordable 

inst.ruments to which the Parties mutually agree, without any 

further consideration. 

3, TERMINATION OF THE 60 xv TRANSMISSION LINES AT mmsmriu, 

SUBSTATION 

PG&Ets 60 kV Lodi-Lockeford No. '3  trmsmission line shall 

be routed through, and the new transmission tap lin,e referred to 

in section 2 shall terminate on, structures owned by Lodi within 

Lodi's new Industrial Substation. Lodi will install, own, 

operate and maintain electric protection and relaying equipment 

within that substation for all. of those lines. The circuit 

breakers connected with those lines at the Industrial Substation 

will not be under PG&E's SCADA control. 

4.  - GENERAL PROVISIONS 

4.1. Requlatory Authority 

This Agreement is subject to the jurisdiction of 

tLose regulatory authorities having jurisdiction over the Parties 

and this Agreement. 

If it is determined that this Agreement must be 

filed with the Federal Energy Regulatory Commission (FERC), PG&E 

shall do so promptly after such determination, and shail 

prosecute proceedings thereon diligently, and similarly to file 

amendments, including revisions to the Exhibits, as they are 

made. In such event, the Palties shall take all reasonable 



1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

14 

15 

16 

1'7 

18 

3.9 

20 

21 

22 

23 

24 

25 

26 

27 

28  

action necessary to obtain approval by FERC of this Agreement in 

its entirety an? without change. 

If this Agreement is filed with FERC, (1) PG&E shall 

have all rights to seek unilateral rate changes as provided by 

Section 205 of the Federal Power A c t  (FPA) and FERC rules and 

regulations, and (2) Lodi shall have all rights to protest those 

changes as provided by Sections 205 and 206 of the FPA and FERC 

rules and regulations. 

4 . 2 .  Effective D a t e  And Tern Of Asreement 

This' Agreement shall become effective on the date 

it is fully executed by both Parties; provided, if it is 

determined that this Agreement must be filed with FERC, ?G&E's 

obligattons hereunder to perform ssvices which are, or rates f o r  

which are, subject to FERC jurisdiction, shall become effective 

when this Agreement is permitted Co become effective as a rate 

schedule, and in such event the Parties shall urge FERC to adopt 

an effective date as t h e  date this AGreement wes fully executed 

by the Parties. 

This Agreement shall remain effective until the 

earlier of the date Lodi disconnects from PG&E as pro\-ided in 

this Agreement or January 1, 2008. 

4.3. Good U t 5 . l T t v  Practice 

PG&E and Lodi shall carry out their obligations 

under this Agreement in accordance with Good Utility Practice. 

The term "Good Utility Practice," as used in this Agreement, 
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means those practices, methods and equipment, including levels 

of reserves and provisions f o r  contingencies, as modified from 

time to t?me, that are at least as good ,-.': those commonly used 

elsewhere in PG&E's service area to operate, reiiably and safely, 

electric power facilities to serve I\ utility's own customers 

dependably and economically, with due regard for the conservation 

of natural resources and the protection of the environment. 

4.4.  Liab i 1 i tv 

4 . 4 . 1 .  Nothing in this Agreement shall be 

construed to create any duty to, any standard of care with 

reference to, or any liability to any person not  a Party. 

4 .4 -2 .  A Party, its directors, Commissioners, 

council members, officers, agents and employees, shall not be 

liable t o  the other Party for damage to the system of such other 

Party caused by an electric disturbance on the first Party's 

system, or on the system of another, whether or not such electric 

disturbance results from negligeace of the first Party. 

4 - 4 . 3 .  Except for its wilEul action or with 

respect to nonpayment of money due, neither Party shall be liable 

to the other Party f o r  any lo::s, damage, claim, cost, charqe or 

expense arising from performance or Eonperfarmanee under this 

Agreement. 

No Party shall be liable under t h i s  

Agreement, for any special, i r , d i r e c t ,  i n c i d e n t a l ,  consequential 
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or secondary damages, including, but not limited to, personal 

injury or property dam ge, loss of use, loss of profits, ioss of 

revenues, replacement or disposal costs, debt service 01 rental 

payments, power purchases, or contractual charges incurred by t h e  

other Party or any third party. 

4.5. Indemni f :.cation 

4.5.1. Each Party as indemnitor shall hold 

harmless and indemnify the other Party and the directors, council 

members, officers, agents and employees of such other Party 

against and from any and all liabilj.ty for damages fo r  i n j u r i e s  

to persons or damage to property, except as provided in 

Subsection 4.4.2, resulting from or arising out of the 

engineering, design, construction, maintenance or operation of 

or the making of replacements, additions'or betterments to, the 

indexmitor's facilities. None of the indemnity and hold harmless 

provisions set forth in this paragraph shall apply t o  injuries 

or damage arising from the so le  negligence or w i l l f u l  misconduct 

of the indemnitee, or the indemnitee's directors, commissioners, 

council members, officers, employees, agents, or independent 

contractors who are directly responsible to said indemnitee. 

4 . 5 - 2 .  Each P a r t y  as jmdemnitor shall hold 

harmiess and indemnify the other Party and the directors, 

~.ommissioners, council members, officers, agents, employees and 

independent contractors of such other Party from a l l  claims by, 

or liability to, any resale Or ultiroate consumer of the 

* -  
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any loss, injury or damage occurring 

the service area of the indemnifying 

Party resulting frcm an electric disturbance on such other 

Party's system, whether or not such electric disturbance results 

from negligence of such other Party. As used herein, the term 

"ultimzte consumer" means an electric customer to which power is 

delivered for use and not  f o r  resale. 
. .  

2 .  

4.6.  Uncontrollable Forces 

Except as herein designated, neither Party shall be 

liable to the other for failure to perform its obligations 

hereunder, except fo r  the obligation to make payment of money, 

if such failure is due to strikes, lockouts,.labor disturbances, 

revocations of land rights, riots, war, acts of God, or the 

public enemy, unavoidable accidents or other matters beyond 

reasonable control of the Party so obligated, whether similar to 

the matters herein enumerated or not. Nothing in this Agreement 

shall. require a Party to settle any strike or labor dispute or 

to accept any term or  condition of financing arrangements or 

regulatory authority approvals which that Party deems 

unreasonable or burdensome. 

4.7. - Time Is of Essence 
The Parties agree that time is of the essence in 

this Agreement. 
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4 - 3 -  Whole Affreenent 

This is the entire agreement between the Parties and 

supersedes the Letter of Intent dated December 15, 1968, on the 

subject of this Agreement. 

4.9. No Warrantv Provi.ded 

?G&E*s work under this Agreement does not extend any 

warranties or guarantees for such work, except that PG&E will 

make provision to extend to Lodi third-party warranties as 

provided in this Agreement. These provisions for warranties are 

exclusive and are in lieu of a11 other warranties and remedies, 

and all other rights and remedies at law or in equity, whether 

statutory, express or implied, including, -but not limited to, 

warranties of merchantability or suitability or fitness for a 

particular purpose or any other warranty of any kind or 

description, and warranties &rising from course of dealing or 

usage of trade. 

4-10. Third-Partv Warranties 

Promptly after completion of construction ofthe new 

transmission tap line, PG&E shall assign to Lodi and Lodi shall 

accept and have the benefit of tte warranties of all 

manufacturers, vendors and suppliers (third-party warranties), 

an3 a l l  patent, trademark and service mark rights, in connection 

therewith. Such assignment(s) shall relieve PG&E of any further 

obligation to Lodi for the items, materials or ecpi.pment covered 

by those warranties. Lodi, upon such assignment.(s) , shall assume 

any on-goiilg obligations with regzrd to those third-party 

3 .  : 
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warranties. 

4.11. Any notice, demand, information, report or request 

required, authorized or provided for in this Agreement shall be 

deemed properly given if delivered in person or sent by United 

States Mail, postage prepaid, to the persons specified Selow: 

(a) To PG&E: 

Vice President, Power Generation 
Pacific Gas and Electric Campany 
77 Beale Street 
San Francisco, California 94106 

To Lodi: 

Electric Utility Director 
City of Lodi 
221 West Pine Street 
Lodi, California 95240 . 

Executed this 28th day of July, 1989. 

Its or 

! 
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CITY OF LODI 

ELECTRIC LOAD FORECAST ( 1989-2008) 

T o t a l  f o r  All Del ivery  Points  

Maximum Yearly 
C a l e n d a r  Demand 

Year (MN) 

1989 95.08 
1990 97.35 
1991 100.12 . 
1992 102.95 
1993 
1994 
1995 
1996 
1997 
1998 
1P99 
2000 

2001 
2002 
2003 
2064 
2G05 
2006 
2007 
2006 

105.86 
108.86 
lil.94 
115.12 
118.39 
121.76 
125.22 
128.79 
132.46 

136.23 . .  

140.12 
144.13 
148.25 
152.49 
156.86 
161.35 
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Exhibit B 

UPGRADES OF PG&E'S EXISTING 60 KV SYSTEM 

Zosts to Rebuild the Lockefcrd-Lodi No. 2 60 kV Line. 
is planned to be completed in 1989. 

This work 

A-proximate 
cost 

(* 30%' 
Cateqorv 1989 

Poles  and Fixtures (Includes labor and material to $135,000 
replace approximately 100 poles and associated guys, 
crossarms, and other fixtures.) 

Conductors and Devices (Includes labor and material 
to replace approximately 8 miles of 4 / 0  AL with 
715.5 KCMIL AL conauctor: Also included are 
insulators, switches, and associated devices. Note 
that this line is being over-installed to reduce 
insulator flashovers.) 

Maintenance and Operating (Including switching, 
minor insulator replacements, resagging, and Dther 
work. ) 

7O2,OOO 

Overhead Costs 

2 30% Accuracy Net Cost = 

59,000 

$9l.1,000 
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2. 

Exhibit C 

Costs to Rebuild the Lodi-Lodi Junction 60 kV L i . 7 ~ .  This 
work is planneu to be done by mid-1990s.  

Approximate 
cost 

( 2  30%, 
Cateqorv 1989 $1 

$124,000 Poles and Fixtures (Includes labor an3 material 
to install and remove approximate1;r 50 poles 
and associated guys, crossarms, m d  other 
fixtures.) 

conductor an6 Devices (Includes labor and 244,000 
rnz-terial to replace approximately 2.5 miles of 
2/0 CU with 715.5 KCMIL AL conductor. A l s o  
included are insulatcrs, switches , and 
associated devices, Note that this LI’.te is 
being orerinsulated to reduce insulator 
fiashoverr;. ) 

minor insulator replacements, resagging and 
other work. ) 

Overhead Costs 25.000 
2 30% Accuracy Net Cost = $404,000 

Maintenance andoperating (Including switching, lP,OOO 

Costs to Rebuild the Section of t h e  Lockeford-Web 
60 k V  Line from Lockeford Substation to Pole 2/1. 
is planned to be done in mid-1990s. 

This work 

Approximate 
cost 

(k 308 ,  
Cateqop I__ 2989$) 

Poles ad Fixtures (Includes labor and material $ 34,000 
to replace approximately 51 poles and 
associated guys, crossarms, and other 
fixtures.) 

Conductors aild Devices (Includes labor m d  167,000 
material to replace approximately 2.1 miles of 
4/0 AL w i t h  715.5 MCMIL AL conductor. Also 
included are Insulators, switches, and 
associated devices. Note that this line is 
being overinsulated to reduce insulator 
flashovers. ) 

Maintenance and Operating (Includes switching 1,000 
and miscelllneous minor maintenance w o r k . )  

Overhead Costs 
5 30% Accuri,cy Net Cost = 

16,000 
$218 ,000  - 

i 

/ .  
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SALVAGE 

NET FINANCIAI, COST 

I I .  LODI ‘S QUARTER1,Y PAYMENT 

MAJOR A C T I V I T I E S  
__-__-_-_^--^--  

PAYMENT DATE AMOUNT ______---.__---- --.------- 

0 3 f  18/09 $ 15,000 ( P D )  FEASIBILITY STUDY 

27COOO 
: : 9000 
5000 
26000 
0000 
3000 

7000 
16000 
5 1000 

3000 

~ -- - - -.-- 

08/15/89 $ 200.000 ENGINEER, ORDER LONG LEAUTIM& MATERIAt 
AND PROCURE LAND 

11/15/89 $ 150.000 ENGINEER. PROCURE LAND AND MATERIAL 

02 / 15 /90 t 140,000 CONSTRUCT ION 



EXHIBIT "E" 

LEGEh'D : 
EXISTING P.G.6E. 60 KV C I R C U I T  
NEW BRASCH OF P .  G .  6 E .  'S LODI -L@CKEFORD 
8 2 ,  G O  K V  C I R C L ' I T  

--- 
---- KEL' ;'KV<S?IISSTOh' TAP L I N E  
(,\y A Z . 4  @I' SEN T!UXS?!ISSION TAP L I K E  R1 GHT-OF-WAY 


